

Parsons Slough Regulatory RFP
Dated September 29, 2009

ADDENDA 2

Addendum date: 10/5/2009
Author: Bryan Largay
Contact: bryan@elkhornslough.org

1. On page 13, Section X. PROPOSAL FORMAT AND SCHEDULE

Two changes have been made to the schedule:
The window for the interview date is changed to the week of October 26-30.
The contractor selection date is changed to November 2.

Consultant Selection Schedule

Release of RFP	September 29, 2009
Optional pre-submittal meeting	October 6 2009, 10:30 a.m.
Proposal submittal deadline	October 16, 2009 5:00 p.m.
Potential interview dates (if needed)	October 26-30, 2009
Contractor selected	November 2, 2009
Final scope of work, budget, and contract signed – Notice to Proceed	November 11, 2009

2. Pre-Submittal Meeting details


The optional pre-submittal meeting will consist of presentation, followed by a question and answer session. This meeting will last approximately 1.5 hours.

The meeting will be followed by a short field trip to a hillside overlooking the project site. The field trip will last approximately 1-hour. Access to the site requires an escort by ESNERR staff. Travel to the site will entail a 10-minute drive (transportation not provided) and a 10-minute walk through ruderal grassland.

3. The bathymetry and low elevation topography of the project vicinity is provided in the attached map.

This Addendum will be posted online at
<http://www.elkhornslough.org/tidalwetland/parsons.htm>

Extent of current SFML bathy/topo data for Parsons Slough Bridge



Data: California State University at Monterey Bay, Sea Floor Mapping Center. March 2009.